NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 6/12/2014

Control 6271-40-001
Project RMC - 627140001
Highway  1H0010

County HARRIS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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Project Number: RMC 6271-40-001 Sheet 3
County: Harris Control: 6271-40-001

Highway: IH 10, etc.

General Notes:
Supervision:

Plans are required. Refer question to:

Lucio Ortiz, P.E.

Southeast Harris Area Office
702 FM 1959

Houston, Texas 77034

(281) 464-5500

All work will be scheduled and directed by, and requests for payments addressed to:

Todd Hebert

East Harris Maintenance Office
7303 Mesa Road

Houston, TX 77028

(713) 636-7400

This is a non-site specific contract.

Response Time - begin work within 48 hours of each verbal notification from the East Harris
Maintenance Office.

Provide one crew 7 days a week, 24 hours a day for the duration of the contract. Begin physical
work within 48 hours of notification.

Work will not be permitted when impending bad weather or inclement weather may impair the
quality of work.

General: Site Management

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or
bridge decks unless authorized by the Engineer. Permission will be granted to store materials on
surfaces if no damage or discoloration will result.

Personal vehicles of employees are not permitted to park within the right of way, including
sections closed to public traffic. Employees may park on the right of way at the Contractor’s
office, equipment, and materials storage yard sites.

Assume ownership of debris and dispose of at an approved location. Do not dispose of debris on
private property unless approved in writing by the District Engineer.

General Notes Sheet A



Project Number: RMC 6271-40-001 Sheet 3
County: Harris Control: 6271-40-001

Highway: IH 10, etc.

Item 5: Control of the Work

Contact TXDOT project supervisor for this project to determine/verify the locations of ITS loop
detectors, conduit, ground boxes, etc. Any ITS equipment damaged by the Contractor will be
repaired or replaced by the Contractor at their expense by a pre-approved method.

Contact TXxDOT project supervisor for this project when construction operations are within 400
feet of a signalized intersection to determine/verify the location of loop detectors, conduit,
ground boxes, etc. Signal equipment damaged by the Contractor will be repaired or replaced by
the Contractor at their expense by a pre-approved method.

Item 8: Prosecution and Progress

Working days will be computed and charged based on a Calendar Day workweek in accordance
with Section 8.3.A.5.

The response time specified in this contract is an essential element. Liquidated damages will be
accessed when the Contractor fails to begin work within the specified response times for any
Item(s). The dollar amount specified in this Contract will be deducted from any money due or to
become due for any Item(s) and will continue to be deducted for each day until work begins.
This amount will be assessed not as penalty, but as liquidated damages.

The Lane Assessment Fee for each roadway is stated below. This fee applies to the Contractor
for closures or obstructions that overlap into restricted hour traffic for each hour or portion
thereof, per lane, regardless of the length of lane closure or obstruction. For Restricted hours
subject to Lane Assessment fee refer to the Item, “Barricades, Signs, and Traffic Handling.”

Lane Closure Assessment Fee Table

Roadway Lane Closure Assessment Fee
IH 10 $2,000.00
SH 225 $ 1,500.00
SH 146 $1,500.00
LP 8 $1,000.00
SP 330 $400.00
US 90 $500.00

Item 502: Barricades, Signs and Traffic Handling

Use a traffic control plan for handling traffic through the various phases of construction. Follow
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project
Manager. Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control
Devices” and the latest Barricade and Construction (BC) Standard Sheets.

General Notes Sheet B



Project Number: RMC 6271-40-001 Sheet 3

County: Harris Control: 6271-40-001

Highway: IH 10, etc.

Submit changes to the traffic control plan to the Area Engineer. Provide a layout showing the
construction phasing, signs, striping, and signalizations for changes to the original traffic control
plan.

Furnish and maintain the barricades and warning signs, including the necessary temporary and
portable traffic control devices, during the various phases of construction. Place and construct
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform
Traffic Control Devices” for typical construction layouts.

Cover work zone signs when work related to the signs is not in progress, or any hazard related to
the signs no longer exist.

Keep the delineation devices, signs, and pavement markings clean. This work is subsidiary to
the Item, “Barricades, Signs, and Traffic Handling.”

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other
deleterious material from the surface of the shoulders. Appropriately sign the detour in an
approved manner. This work is subsidiary to the various bid items.

Do not mount signs on drums or barricades, except those listed in the latest Barricades and
Construction standard sheets.

Use shadow vehicles with Truck Mounted Attenuators (TMAS) for lane closures construction.

Do not reduce the existing number of lanes open to traffic except as shown on the following
schedule:

One Lane Closure
SP 330 & US 90

Day Daytime Work Nighttime Work Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday o AMaaopy | 700 PM-12:00 AM 5:00 AM-9:00 AM
roug : ' 12:00 AM-5:00 AM 3:00 PM-7:00 PM
Friday
One Lane Closure
IH 10, SH 225, SH 146 & LP 8
Day Daytime Work Nighttime Work Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday
9:00 PM-12:00AM ] ]
'llz'rhi:j%t;/gh None 12:00 AM-5:00 AM 5:00 AM —-9:00 PM

Weekend One Lane Closure

IH 10, SH 225, SH 146, LP8, SP 330 & US 90

General Notes
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Project Number: RMC 6271-40-001 Sheet 3
County: Harris Control: 6271-40-001

Highway: IH 10, etc.

Day Daytime Work Nighttime Work Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Saturday
, _ 8:00 PM-12:00 AM
Through 5:00 AM —8:00 PM 12:00 AM-5:00 AM N/A
Sunday

The above times are approved for the traffic control conditions listed. The Area Engineer may
approve other closure times if traffic counts warrant. The Area Engineer may reduce the above
times for special events.

Law enforcement assistance will be required for this project and is expected to be required for
major traffic control changes and lane closures. Coordinate with local law enforcement and
arrange for law enforcement as directed or agreed by the Engineer. Before payment will be
made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 318)
provided by the Department and submit daily invoices that agree with this form for any day
during the month in which approved services were provided.

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control
operations. The peace officers must be able to show proof of certification by the Texas
Commission on Law Enforcement Officers Standards. The cost of the officers is paid for on a
force account basis.

The number of peace officers and working hours will be determined in advance of the work and
approved by the Engineer.

A minimum of 7 days in advance of any total closure, notify the Houston District Public
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates
they will remain closed, and when they will be opened again to traffic.

A minimum of 7 days in advance of any total closure, place a portable changeable message
(PCM) sign at the location of each total closure which informs the traveling public of the details
of the closure.

Provide 2 portable changeable message signs as shown on the Traffic Control Plan and the
Special Specification Item, “Portable Changeable Message Signs.”

Item 636: Aluminum Signs

After signs have been replaced, wash signs requiring cleaning with an approved cleaning
solution to remove all grease, oil, dirt, smears, streaks and other foreign particles.

The Department will determine which materials are salvageable and which are non-salvageable.

Item 644: Small Roadside Sign Supports and Assemblies

General Notes Sheet D



Project Number: RMC 6271-40-001 Sheet 3
County: Harris Control: 6271-40-001

Highway: IH 10, etc.

For this project, the contractor will be allowed to use a portable, motor driven concrete mixer for
batches of concrete less than 2 cubic yards. The concrete shall be Class A or bagged concrete
product meeting the requirements of DMS-4655 for Type C- General Purpose Repairs with a
minimum 3-day compressive strength of 3,600 psi.

Prior to taking elevation to determine lengths for fabrication of sign post and/or sign support,
obtain verification of all proposed locations.

Provide field galvanizing and metalizing equipment, as pre item 445, at all times and make
repairs to galvanized surfaces according to the above specification item at intervals as directed.

Use the Texas Universal Triangular Slip Base with the concrete foundation for small ground
mounted signs, unless otherwise shown in the plans.

After sign supports with signs attached have been erected, wash individual units requiring
cleaning with an approved cleaning solution to remove all grease, oil, dirt, smears, streaks and
other foreign particles.

Item 1122: Temporary Erosion, Sedimentation and Environmental Controls

The Storm Water Pollution Prevention Plan (SWP3) consists of temporary erosion control
measures needed and provided for under this Item. The disturbed area is less than one acre and
use of erosion control measures is not anticipated. If physical conditions encountered at the job
site require necessary controls, BMP installation, maintenance, and removal will be paid as extra
work on a force account basis per Articles 4.2 and 9.5. Since the disturbed area is less than

5 acres, a "Notice of Intent” (NOI) is not required.

General Notes Sheet E



CONTROL : 6271-40-001
PRQJECT : RMC - 627140001
H GHAVWAY : | HO010

COUNTY : HARRIS

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD SPECI FI CATI ONS: ADOPTED BY THE TEXAS DEPARTMENT OF
------------------------ TRANSPORTATI ON JUNE 1, 2004.
STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUI REMENTS AND COVENANTS

| TEM 500 MOBI LI ZATI ON <502>

| TEM 636 ALUM NUM S| GNS <502>( 643)

| TEM 644 SMALL ROADSI DE S| GN SUPPORTS AND ASSEMBLI ES (421) (440)
(441) (442) (445) <502>(634) (636) (643) (656)

SPECI AL PROVI SI ONS:  SPECI AL PROVI SI ONS W LL GOVERN AND TAKE
------------------ PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON WHEREVER | N CONFLI CT THEREW TH.

SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- - - 011)

SPECI AL PROVI SI ON " PARTNERI NG' ( 000- - 2329)

SPECI AL PROVI SI ON " SCHEDULE OF LI QUI DATED DAMAGES' (000- - 2332)

SPECI AL PROVI SI ON " NONDI SCRI M NATI ON'  ( 000- - 2607)

SPECI AL PROVI SI ON " | MPORTANT NOTI CE TO CONTRACTORS" ( 000- - 2839)

SPECI AL PROVI SION  TO | TEM 1 (001--- 015)

SPECI AL PROVI SI ONS TO | TEM 2 (002---017) (002- - - 044)
SPECI AL PROVI SI ONS TO | TEM 3 (003---023)(003---033) (003- - - 042)
SPECI AL PROVI SION  TO | TEM 4 (004---017)

SPECI AL PROVI SION  TO | TEM 5 (005---004)

SPECI AL PROVI SI ONS TO | TEM 6 (006---030)(006---047)
SPECI AL PROVI SION  TO | TEM 7 (007---918)

SPECI AL PROVI SI ONS TO | TEM 8 (008---013)(008---030)
SPECI AL PROVI SI ONS TO | TEM 9 (009---012)(009---015)
SPECI AL PROVISION TO ITEM 161 (161---006)

SPECI AL PROVISION TO ITEM 421 (421---035)

SPECI AL PROVISION TO ITEM 440 (440---006)




SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S

I TO ITEM 441 (441---008)

I

I
SPECI AL PROVI Sl

I

I

I

TO ITEM 442 (442---016)
TOITEM 500 (500---009)
TOITEM 502 (502---006)
TOITEM 636 (636---014)
TOITEM 643 (643---001)
TO SPECI AL SPECI FI CATION | TEM 1122 (1122--002)

SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S

2222229

SPECI AL SPECI FI CATI ONS:

| TEM 1122 TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS (161) (432) <502>(556)

GENERAL: THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
------- PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, | F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL
PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications

SPECIAL PROVISION
003---033
Award and Execution of Contract

For this project, Item 003, “Award and Execution of Contract,” of the Standard Specifications, is
amended with respect to the clauses cited below, and no other clauses or requirements of this
Item are waived or changed.

Article 3.4. Execution of Contract, Section B, Bonds. The first paragraph is supplemented by
the following:

Sample versions of the standard performance and payment bonds may be viewed on the
department’s Internet site at:

http://www.txdot.gov/txdot library/consultants contractors/forms/contractors.htm

1-1 003---033
07-09
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